STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 23/ 04 I N ALAMEDA COUNTY | N CAKLAND FROM 06/ 24/ 04
CONTRACT NUMBER 04- 247504 MORAGA AVENUE UNDERCROSSI NG TO CONTRACT CCODE 'A '’
LOCATI ON 04- ALA-13-8.2/8.9 BROADWAY TERRACE UNDERCROSSI NG 41 CONTRACT | TEMS
RESURFACI NG AND SHOULDER FEDERAL AID ACST-P013-(022)E

PH P013- (022) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGCSALS | SSUED 3 FUND TOTAL HB1 703, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 3 ENG NEERS EST 636, 000. 00 AMOUNT OVER 13, 038. 60 PERCENT OVER EST 2.05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 649, 038. 60 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
B) 25 DAYS X 1200 P O BOX 50085 FAX 831 768-4021
A+B) 679, 038. 60 WATSONVI LLE CA  95077- 5085
2 A 789, 990. 00 2 GALLAGHER AND BURK | NC 510 261- 0466
00141140
B) 45 DAYS X 1200 P O BOX 7227 FAX 510 261-0478
A+B) 843, 990. 00 OAKLAND CA 94601
3 A 809, 793. 50 1 BAY CI TI ES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
B) 50 DAYS X 1200 P O BOX 6227 FAX 925 687-2122

A+B) 869, 793. 50 CONCORD CA 94524-6227



04- 247504
04- ALA-13-8
06/ 23/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 24/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY
LODI CA

HEl M BROTHERS
MARTI NEZ CA

P N C CONSTRUCTI ON
BYRON CA

ASPHALT CONCRETE DI KE

COLD PLANE ASPHALT CONCRETE

STRI PI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

CLEARI NG AND GRUBBI NG

VETAL BEAM GUARD RAI L



04- 247504 Bl D245

04- ALA-13-8 PAGE 3

06/ 23/ 04 06/ 24/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
M F MAHER M NOR CONCRETE
VALLEJO CA
P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L
BYRON CA
T D W CONSTRUCTI ON UNDERGROUND

LI VERMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HEl M BROTHERS CLEARI NG AND GRUBBI NG
MARTI NEZ CA
M F MAHER CONCRETE
VALLEJO CA
P C N CONSTRUCTI ON | NC VETAL BEAM GUARD RAI L
BYRON CA
RI LEYS STRI Pl NG STRI PI NG
BENI Cl A CA

CONTI NUED ON NEXT PAGE



04- 247504
04- ALA-13-8
06/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
NI POMO CA

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



04- 247504 Bl D245

04- ALA- 13- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 23/ 04 06/ 24/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 200. 00* 200. 00

PROGRAM

2 033037 ASBESTOS SURVEY LS LUMP SUM 500. 00* 500. 00

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00

4 033038 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 500. 00* 500. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 500. 00 500. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4,500. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00

8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 180 7.00 1, 260. 00

9 129000 TEMPORARY RAI LI NG ( TYPE K) M 840 58. 00 48, 720. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 450. 00 4, 950. 00
11 150206 ABANDON CULVERT M 150 28. 00 4, 200. 00
12 150221 ABANDON | NLET EA 1 1, 600. 00 1, 600. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 30. 00 4, 800. 00
14 150722 REMOVE PAVEMENT MARKER EA 240 2.00 480. 00
15 150805 REMOVE CULVERT M 1 1, 300. 00 1, 300. 00
16 152609 MODI FY | NLET TO MANHOLE EA 3 2,100. 00 6, 300. 00
17 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 200 3. 00 33, 600. 00

(75 MM MAXI MUM)

18 153214 REMOVE CONCRETE CURB M 760 26.00 19, 760. 00
19 155003 CAP | NLET EA 2 1, 580. 00 3, 160. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 26, 500. 00* 26, 500. 00
21 190101 ROADWAY EXCAVATI ON VB 750 40. 00 30, 000. 00
22 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 500. 00* 500. 00
23 193114 SAND BACKFI LL VB 16 192. 00 3,072.00
24 250401 CLASS 4 AGGREGATE SUBBASE VB 460 50. 00 23, 000. 00
25 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 000 85. 00 85, 000. 00
26 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 300 76.00 174, 800. 00
27 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 250 4.00 1, 000. 00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 560 4.00 2, 240. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7 100. 00 700. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.8 242.00 1, 645. 60
31 620909 450 MM ALTERNATI VE Pl PE CULVERT M 150 150. 00 22, 500. 00
32 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 4.5 2, 000. 00 9, 000. 00
33 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 340 3.65 4,891. 00
34 832001 METAL BEAM GUARD RAI LI NG M 560 70. 00 39, 200. 00
35 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 400. 00 2, 400. 00
36 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 700. 00 700. 00



04- 247504 Bl D245

04- ALA-13-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 23/ 04 06/ 24/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,500 3.50 8, 750. 00
38 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 170 6. 00 1, 020. 00
39 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 330 3. 00 990. 00
40 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 5. 00 1, 000. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 53, 300. 00* 53, 300. 00
A) 649, 038. 60

B) 2 DAYS X 1200

A+B) 679, 038. 60
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04- 247504
04- ALA-13-8
06/ 23/ 04

2, 000.
2, 500.

180.
1, 200.

70.
2, 500.
700.

00

.50
.00
.00

138000.
1250.
2800.

14000.
17000.
27000.
5400.
5360.
39200.
2500.
700.
8750.
1020.
990.

SUMMARY

OF

.00
.15
.15
.00
2,075.

376.
1, 260.
.20

72.
2,520.

735.
.30
.35
.10

00
00
00

45
00
00

REMA/

181700. 00
787.50
1764. 00
7.00
14110. 00
56400. 00
5670. 00
5628. 00
40572. 00
2520. 00
735. 00
3250. 00
399. 50
693. 00

N

N G

B

DDERS

Bl D245
PAGE 7
06/ 24/ 04



04- 247504 Bl D245

B) 45 DAYS X 1200

B) 50 DAYS X 1200

04- ALA-13-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 23/ 04 06/ 24/ 04
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
_______________________________ [ = m o m
5. 00 1000. 00| 3.15 630. 00
78, 000. 00* 78000. 00| 77,000. 00* 77000. 00
A 789, 990. 00 A) 809, 793. 50



